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July 9, 2002
11-SD-5-R32.5/R38.7
11-075804
ACIMG-005-1(586)20E
Addendum No. 1
Dear Contractor:
This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN

SAN DIEGO FROM 0.2 KM NORTH OF THE SAN DIEGO RIVER BRIDGE TO 0.2 KM NORTH OF THE MISSION
BAY DRIVE OVERCROSSING .

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on July 25, 2002, instead of the original date of July 11, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number
7 dated 7-5-02. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

Project Plan Sheet 54 is revised. A half-sized copy of the revised sheet is attached for substitution for the like-numbered
sheet.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the fifth
paragraph:

"The Contractor shall complete work on the southbound side prior to commencing work on the
northbound side of Route 5."

In the Special Provisions, Section 10-1.23, "TEMPORARY CRASH CUSHION (ADIEM)," the fifth and sixth paragraph
is revised as follows:

"The price quoted by the manufacturer for ADIEM-350, FOB Centerville, Utah is $12,000.00, not
including sales tax.

The above price will be firm for orders placed on or before July 31, 2003, provided delivery is
accepted within 90 days after the order is placed."
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In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," subsection "/REMOVE TRAFFIC
STRIPE," Temporary Crash Cushion (ADIEM)," the fourth paragraph is revised as follows:

"Waste from removal of existing yellow painted traffic stripe contains lead chromate in average
concentrations greater than or equal to 5 mg/L Soluble Lead or 1000 mg/kg Total Lead. Yellow painted
traffic stripe exists from Station 394+72.90 to Station 396+45.90. Residue produced from when yellow
paint is removed may contain heavy metals in concentrations that exceed thresholds established by the
California Health and Safety Code and may produce toxic fumes when heated."

In the Special Provisions, Section 10-1.42, "CONCRETE BARRIER," the third and ninth paragraphs are deleted.

In the Special Provisions, Section 10-2.03, "EXISTING HIGHWAY IRRIGATION FACILITIES," subsection
"LOCATE EXISTING CROSSOVERS AND CONDUITS," the following paragraphs are added after the last paragraph:

"EXisting irrigation crossovers may be asbestos coated pipe.
Full compensation for removal of asbestos coated pipe as directed by the Engineer will be paid for as
extra work as provided in Section 4-1.03D, "Extra Work," of the Standard Specifications."

In the Proposal and Contract, the Engineer’s Estimate Items 16 and 17 are revised, Items 54 and 55 are added and Item
53 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 3 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 5
of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'S ESTIMATE

11-075804
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 070012 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM LUMP SUM
PATH METHOD)
2 070018 TIME-RELATED OVERHEAD DAY 220
3 074023 TEMPORARY EROSION CONTROL M2 2000
4 024046 TEMPORARY CONCRETE WASHOUT | LS LUMP SUM LUMP SUM
(PORTABLE)
5 024047 TEMPORARY CONSTRUCTION EA 2
ENTRANCE (PLATES)
6 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM
(S)
7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM
(S)
8 024048 TRAFFIC PLASTIC DRUMS EA 14
(S)
9 128650 PORTABLE CHANGEABLE MESSAGE | EA 2
S) SIGN
10 129000 TEMPORARY RAILING (TYPE K) M 11 900
(S)
11 024049 TEMPORARY CRASH CUSHION EA 2
(S) (TYPE ADIEM)
12 150656 REMOVE CABLE BARRIER M 80
13 150662 REMOVE METAL BEAM GUARD M 660
RAILING
14 150666 REMOVE METAL BEAM BARRIER M 2300
15 150667 REMOVE DOUBLE METAL BEAM M 1100
BARRIER
16 150710 REMOVE TRAFFIC STRIPE M 24 500
17 024050 REMOVE TRAFFIC STRIPE M 180
(YELLOW)
18 153214 REMOVE CONCRETE CURB M 280
19 160101 CLEARING AND GRUBBING HA 3
20 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE

11-075804
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

41 024054 CONCRETE BARRIER (TYPE 60SA M 280
(F) MODIFIED 2)
42 024055 CONCRETE BARRIER (TYPE 60SE M 110

MODIFIED)
43 024056 CONCRETE BARRIER (TYPE 60S M 930

MODIFIED 2)
44 840656 PAINT TRAFFIC STRIPE (2-COAT) M 36 800
(S)
45 850101 PAVEMENT MARKER EA 13 500
(9) (NON-REFLECTIVE)
46 850111 PAVEMENT MARKER EA 5100
(S) (RETROREFLECTIVE)
47 024057 MODIFY RAMP METERING SYSTEM | LS LUMP SUM LUMP SUM
(9) (LOCATION 1)
48 024058 MODIFY RAMP METERING SYSTEM | LS LUMP SUM LUMP SUM
(S) (LOCATION 2)
49 024059 MODIFY RAMP METERING SYSTEM | LS LUMP SUM LUMP SUM
(S) (LOCATION 3)
50 024060 MODIFY RAMP METERING SYSTEM | LS LUMP SUM LUMP SUM
(S) (LOCATION 4)
51 024061 MODIFY RAMP METERING SYSTEM | LS LUMP SUM LUMP SUM
(9) (LOCATION 5)
52 024062 MODIFY RAMP METERING SYSTEM | LS LUMP SUM LUMP SUM
(S) (LOCATION 6)
53 BLANK
54 024452 PAINT TRAFFIC STRIPE (BLACK) (1- | M 12 100

COAT)
55 999990 MOBILIZATION LS LUMP SUM LUMP SUM
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